
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    04/11/06                    IN SONOMA COUNTY IN GEYSERVILLE                                    04/12/06
     CONTRACT NUMBER     04-2S9404                   FROM 0.1 KM EAST OF RIVER LANE TO                        CONTRACT CODE 'A '
     LOCATION            04-SON-128-5.3/5.8          0.1 KM WEST OF RIVER ROAD                                 55 CONTRACT ITEMS

                                                     REPLACE STORM DAMAGE BRIDGE               FEDERAL AID  ACST-4390-(001)E
                                                                                                            P-4390-(001)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  0.0%
 PROPOSALS ISSUED    25   FUND TOTAL   HA23     16,230,000                         TOTAL NUMBER OF WORKING DAYS    305
                       NUMBER OF WORKING DAYS OPEN TO TRAFFIC    80;   ADDITIONAL DAYS FOR ACCEPTANCE OF CONTRACT  225

 NUMBER OF BIDDERS  7    ENGINEERS EST     20,080,750.50  AMOUNT UNDER      8,257,724.50        PERCENT UNDER EST 41.12
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)     11,823,026.00    3              C C MYERS INC                         916 635-9370
                                                                                                  00331359
                     B)   80 DAYS X  32000                  P O BOX 2948                      FAX 916 635-1527
                    --------------------
                   A+B)    14,383,026.00                    RANCHO CORDOVA CA  95741

                   2 A)     11,373,144.00    7              SHIMMICK CONSTRUCTION COMPANY         510 293-1100
                                                            INC                                   00594575
                     B)  105 DAYS X  32000                  24200 CLAWITER ROAD               FAX 510 293-1110
                    --------------------
                   A+B)    14,733,144.00                    HAYWARD CA  94545

                   3 A)     13,153,104.00    4              M C M CONSTRUCTION INC                916 334-1221
                                                                                                  00286430
                     B)  100 DAYS X  32000                  P O BOX 620                       FAX 916 334-0562
                    --------------------
                   A+B)    16,353,104.00                    NORTH HIGHLANDS CA  95660

                   4 A)     14,281,739.00    1              CALIFORNIA ENGINEERING                925 461-1500
                                                            CONTRACTORS INC                       00274652
                     B)   77 DAYS X  32000                  20 HAPPY VALLEY ROAD              FAX 925 461-0510
                    --------------------
                   A+B)    16,745,739.00                    PLEASANTON CA  94566

                   5 A)     13,205,234.00    5              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                  00000089
                     B)  114 DAYS X  32000                  P O BOX 50085                     FAX 831 768-4021
                    --------------------
                   A+B)    16,853,234.00                    WATSONVILLE CA  95077
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                   6 A)     14,732,122.00    2              GOLDEN STATE BRIDGE INC               925 372-8000
                                                                                                  00851187
                     B)   93 DAYS X  32000                  901 HOWE ROAD                     FAX 925 372-8001
                    --------------------
                   A+B)    17,708,122.00                    MARTINEZ CA  94553

                   7 A)     20,451,130.00    6              DIABLO CONTRACTORS INC                925 552-8250
                                                                                                  00732283
                     B)  134 DAYS X  32000                  7 CROW CANYON COURT SUITE 100     FAX 925 552-8254
                    --------------------
                   A+B)    24,739,130.00                    SAN RAMON CA  94583



          04-2S9404                                                                                                BID245
          04-SON-128                                                                                               PAGE  3
          04/11/06                                                                                                 04/12/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     C M C FONTANA STEEL                                          REBAR (PARTIAL)
           STOCKTON CA

           C T M CONSTRUCTION                                           CONCRETE BARRIER (PARTIAL)
           RANCHO CORDOVA CA

           CON FAB                                                      PRECAST GIRDERS (PARTIAL)
           LATHROP CA

           FOUNDATION CONSTRUCTORS                                      PILING (PARTIAL)
           OAKLEY CA

           FRANK MEDINA GENERAL ENGINEERING CONTRACTOR                  FENCING, SIGNS AND DELINEATORS (PARTIAL)
           OROVILLE CA

           M B I                                                        METAL RAIL AND BARRIER (PARTIAL)
           LIVERMORE CA

           REGE CONSTRUCTION                                            ROAD WORK (PARTIAL)
           CLOVERDALE CA
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    07     AHLBORN FENCE                                                TEMPORARY FENCE
           SANTA ROSA CA

           HARRIS SALINAS                                               REBAR
           LIVERMORE CA

           M B I                                                        HAND RAIL, CRASH CUSHIONS, BARRIER RAIL (PARTIAL)
           LIVERMORE CA

           SCHWAGER DAVIS INC                                           PRESTRESSING
           SAN JOSE CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     APPLY A LINE                                                 STRIPING
           ANDERSON CA

           CON FAB                                                      PRECAST GIRDERS
           LATHROP CA

           FONTANA STEEL                                                REBAR
           STOCKTON CA

           M B I                                                        REMOVE RAILS AND TUBULAR HANDRAIL
           LIVERMORE CA

           PRO SEED                                                     EROSION CONTROL
           PHILO CA

           SCHWAGER DAVIS                                               PRESTRESSING
           SAN JOSE CA
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     C T M CONSTRUCTION                                           BARRIERS AND RELATED (PARTIAL)
           RANCHO CORDOVA CA

           CON FAB                                                      PRECAST AND RELATED (PARTIAL)
           LATHROP CA

           HARRIS SALINAS REBAR                                         REBAR AND RELATED (PARTIAL)
           LIVERMORE CA

           M B I                                                        RAILINGS AND RELATED (PARTIAL)
           LIVERMORE CA

           R M HARRIS                                                   STRUCTURAL CONCRETE AND RELATED (PARTIAL)
           MARTINEZ CA

           WEST COAST WELDING                                           PILING AND RELATED (PARTIAL)
           PERRIS CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    05     C M C FONTANA                                                REBAR
           STOCKTON CA

           C T M CONSTRUCTION                                           CONCRETE BARRIER (PARTIAL)
           RANCHO CORDOVA CA

           CON FAB CALIFORNIA CORPORATION                               FURNISH AND ERECT PRECAST
           LATHROP CA

           FOUNDATION CONSTRUCTORS                                      CAST IN STEEL SHELL PILING AND ISOLATION CASES (PARTIAL)
           OAKLEY CA
 CONTINUED ON NEXT PAGE
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 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    05     SCHWAGER DAVIS                                               PRESTRESSING AND GROUTING
           SAN JOSE CA

           STATEWIDE SAFETY AND SIGNS                                   SIGNS
           NIPOMO CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     C T M CONSTRUCTION                                           CONCRETE RAIL (PORTION)
           RANCHO CORDOVA CA

           CON FAB CORPORATION                                          FURNISH AND INSTALL PRECAST
           LATHROP CA

           CONDON JOHNSON                                               PILE (PORTION)
           OAKLAND CA

           FONTANA STEEL                                                REBAR
           STOCKTON CA

           GLOBAL ENVIRONMENTAL NETWORK INC                             ITEM 4
           FOUNTAIN VALLEY CA

           M B I                                                        TUBULAR HAND RAIL, BARRIER AND CRASH CUSHIONS
           LIVERMORE CA
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    06     AVAR CONSTRUCTION                                            PRESTRESSING
           CAMPBELL CA

           C T M CONSTRUCTION                                           CONCRETE BARRIER
           RANCHO CORDOVA CA

           CON FAB                                                      PRECAST BOX GIRDERS
           LATHROP CA

           CONDON JOHNSON AND ASSOCIATES                                CAST IN STEEL SHELL (PARTIAL)
           OAKLAND CA

           HARRIS SALINAS                                               REBAR
           LIVERMORE CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            5,000.00         5,000.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          300,000.00       300,000.00
       3     038852      TEMPORARY PERIMETER FENCE (TYPE WM-1.8)        M         1,240               75.00        93,000.00
       4     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            3,750.00         3,750.00
                         PREVENTION PLAN
       5     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           55,000.00        55,000.00
       6     038853      DEWATERING AND NON-STORM WATER DISCHARGE       LS     LUMP SUM           30,000.00        30,000.00
                         CONTROL
       7     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            2            7,250.00        14,500.00
       8     074033      TEMPORARY CONSTRUCTION ENTRANCE                EA            4           10,000.00        40,000.00
       9     074034      TEMPORARY COVER                                M2        1,000                6.00         6,000.00
      10 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            3,500.00         3,500.00
      11     038854      REMOVE CHAIN LINK RAILING                      M            36               20.00           720.00
      12     150662      REMOVE METAL BEAM GUARD RAILING                M            65               20.00         1,300.00
      13     153153      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2          420               36.00        15,120.00
                         (45 MM MAXIMUM)
      14     038855      REMOVE TEMPORARY CONSTRUCTION ROADWAY          M2        4,400               38.00       167,200.00
      15     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           25,000.00        25,000.00
      16     190101      ROADWAY EXCAVATION                             M3           95              100.00         9,500.00
      17 (F) 192008      STRUCTURE EXCAVATION (TYPE A)                  M3          670              250.00       167,500.00
      18 (F) 192020      STRUCTURE EXCAVATION (TYPE D)                  M3          140               75.00        10,500.00
      19 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    M3          270              100.00        27,000.00
      20     198001      IMPORTED BORROW                                M3          440              135.00        59,400.00
      21 (S) 038856      EROSION CONTROL (NETTING)                      M2          870                7.00         6,090.00
      22 (S) 203003      STRAW (EROSION CONTROL)                        TONN          4              500.00         2,000.00
      23 (S) 203014      FIBER (EROSION CONTROL)                        KG          640                1.00           640.00
      24 (S) 203021      FIBER ROLLS                                    M           190               20.00         3,800.00
      25 (S) 203024      COMPOST (EROSION CONTROL)                      M3            8              450.00         3,600.00
      26 (S) 203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            3              800.00         2,400.00
      27 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG           39              160.00         6,240.00
      28 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG          150                3.00           450.00
      29     250401      CLASS 4 AGGREGATE SUBBASE                      M3           60              200.00        12,000.00
      30     390155      ASPHALT CONCRETE (TYPE A)                      TONN        260              220.00        57,200.00
      31 (S) 040255      DRIVE STATE FURNISHED CAST-IN-STEEL            EA           27           90,000.00     2,430,000.00
                         SHELL CONCRETE PILING (1220 MM)
      32 (S) 040256      PRESTRESSING (TRANSVERSE)                      LS     LUMP SUM           35,000.00        35,000.00
      33     510000      SEAL COURSE CONCRETE                           M3          220               70.00        15,400.00
      34 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3        1,720            1,800.00     3,096,000.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      35 (S) 512240      FURNISH PRECAST PRESTRESSED CONCRETE           EA           24           17,500.00       420,000.00
                         BOX GIRDER (20 M - 25 M)
      36 (S) 512242      FURNISH PRECAST PRESTRESSED CONCRETE           EA           96           20,000.00     1,920,000.00
                         BOX GIRDER (30 M - 35 M)
      37 (S) 512502      ERECT PRECAST PRESTRESSED CONCRETE BOX         EA          120            1,300.00       156,000.00
                         GIRDER
      38 (S) 519127      JOINT SEAL ASSEMBLY (MR 90 MM)                 M            30              750.00        22,500.00
      39 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG      477,000                2.00       954,000.00
      40     560238      FURNISH SINGLE SHEET ALUMINUM SIGN             M2            1.6            400.00           640.00
                         (1.6 MM-UNFRAMED)
      41     560239      FURNISH SINGLE SHEET ALUMINUM SIGN             M2            1.1            400.00           440.00
                         (2.0 MM-UNFRAMED)
      42     566011      ROADSIDE SIGN - ONE POST                       EA            4              350.00         1,400.00
      43 (SF)750041      ISOLATION CASING                               KG       22,000                2.25        49,500.00
      44 (SF)750501      MISCELLANEOUS METAL (BRIDGE)                   KG        4,600                8.00        36,800.00
      45 (SF)040257      TUBULAR HANDRAILING (BICYCLE)                  M           600              150.00        90,000.00
      46     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00
      47     038857      CRASH CUSHION (TAU II 4 BAY)                   EA            2           35,000.00        70,000.00
      48 (F) 839702      CONCRETE BARRIER (TYPE 60A)                    M           300              250.00        75,000.00
      49     000002      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00
      50     840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,436                1.00         1,436.00
      51     850102      PAVEMENT MARKER (REFLECTIVE)                   EA          100                5.00           500.00
      52     000003      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00
      53 (F) 039013      CONCRETE BARRIER (TYPE 742 MODIFIED)           M           300              300.00        90,000.00
      54 (F) 039014      CONCRETE BARRIER (PARAPET)                     M           300              200.00        60,000.00
      55     999990      MOBILIZATION                                   LS     LUMP SUM        1,170,000.00     1,170,000.00

                                                                                                    A)         11,823,026.00
                                                                                                    B)    8 DAYS X   32000
                                                                                                           -----------------
                                                                                                   A+B)        14,383,026.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
   1 |         5,000.00       5000.00|         5,000.00       5000.00|         5,000.00       5000.00|         5,000.00       5000.00
   2 |     1,000,000.00    1000000.00|     2,500,000.00    2500000.00|     2,184,000.00    2184000.00|       650,000.00     650000.00
   3 |            50.00      62000.00|            50.00      62000.00|            50.00      62000.00|            70.00      86800.00
   4 |         3,750.00       3750.00|         3,750.00       3750.00|         3,750.00       3750.00|         3,750.00       3750.00
   5 |        20,000.00      20000.00|        15,000.00      15000.00|        25,000.00      25000.00|        60,000.00      60000.00
   6 |       100,000.00     100000.00|        75,000.00      75000.00|        10,000.00      10000.00|       210,000.00     210000.00
   7 |         5,000.00      10000.00|         5,000.00      10000.00|         5,000.00      10000.00|         3,000.00       6000.00
   8 |        20,000.00      80000.00|         8,000.00      32000.00|         5,000.00      20000.00|         2,000.00       8000.00
   9 |            20.00      20000.00|            10.00      10000.00|             5.00       5000.00|            12.00      12000.00
  10 |         5,000.00       5000.00|         3,500.00       3500.00|        10,000.00      10000.00|         3,600.00       3600.00
  11 |            30.00       1080.00|            50.00       1800.00|           100.00       3600.00|            40.00       1440.00
  12 |            30.00       1950.00|            50.00       3250.00|            60.00       3900.00|            40.00       2600.00
  13 |             6.00       2520.00|             5.00       2100.00|            15.00       6300.00|            30.00      12600.00
  14 |             5.00      22000.00|             7.50      33000.00|             2.00       8800.00|            18.00      79200.00
  15 |        25,000.00      25000.00|        25,000.00      25000.00|        25,000.00      25000.00|        25,000.00      25000.00
  16 |            76.00       7220.00|           100.00       9500.00|           150.00      14250.00|            60.00       5700.00
  17 |           200.00     134000.00|           200.00     134000.00|           300.00     201000.00|           700.00     469000.00
  18 |           550.00      77000.00|           200.00      28000.00|           300.00      42000.00|           500.00      70000.00
  19 |           125.00      33750.00|           200.00      54000.00|           175.00      47250.00|           250.00      67500.00
  20 |            58.00      25520.00|            60.00      26400.00|            70.00      30800.00|             1.00        440.00
  21 |             4.00       3480.00|             8.50       7395.00|             7.00       6090.00|            10.00       8700.00
  22 |           100.00        400.00|           350.00       1400.00|           400.00       1600.00|           600.00       2400.00
  23 |            10.00       6400.00|              .80        512.00|             1.00        640.00|             1.00        640.00
  24 |             3.00        570.00|            20.00       3800.00|            17.00       3230.00|            20.00       3800.00
  25 |           100.00        800.00|           380.00       3040.00|           350.00       2800.00|           500.00       4000.00
  26 |         3,000.00       9000.00|           100.00        300.00|         2,000.00       6000.00|           800.00       2400.00
  27 |           150.00       5850.00|           265.00      10335.00|           225.00       8775.00|           180.00       7020.00
  28 |           100.00      15000.00|             3.25        487.50|             3.00        450.00|             4.00        600.00
  29 |           550.00      33000.00|           200.00      12000.00|           100.00       6000.00|           140.00       8400.00
  30 |           150.00      39000.00|           120.00      31200.00|           150.00      39000.00|           130.00      33800.00
  31 |        49,000.00    1323000.00|        65,000.00    1755000.00|       104,000.00    2808000.00|        79,900.00    2157300.00
  32 |        65,000.00      65000.00|        50,000.00      50000.00|       100,000.00     100000.00|       120,000.00     120000.00
  33 |           500.00     110000.00|           220.00      48400.00|           350.00      77000.00|           500.00     110000.00
  34 |         1,010.00    1737200.00|         1,584.00    2724480.00|         1,250.00    2150000.00|           980.00    1685600.00
  35 |        24,800.00     595200.00|        20,000.00     480000.00|        23,000.00     552000.00|        28,300.00     679200.00
  36 |        28,575.00    2743200.00|        23,000.00    2208000.00|        27,000.00    2592000.00|        32,300.00    3100800.00
  37 |         1,200.00     144000.00|         1,300.00     156000.00|         2,000.00     240000.00|         4,500.00     540000.00
  38 |           410.00      12300.00|           300.00       9000.00|           550.00      16500.00|           409.00      12270.00
  39 |             2.00     954000.00|             2.00     954000.00|             2.25    1073250.00|             2.20    1049400.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  40 |           300.00        480.00|           300.00        480.00|           300.00        480.00|           500.00        800.00
  41 |           300.00        330.00|           400.00        440.00|           300.00        330.00|           300.00        330.00
  42 |         1,000.00       4000.00|           300.00       1200.00|           300.00       1200.00|           350.00       1400.00
  43 |            16.00     352000.00|             2.00      44000.00|             2.50      55000.00|            10.00     220000.00
  44 |            10.00      46000.00|            10.00      46000.00|            20.00      92000.00|            12.00      55200.00
  45 |           220.00     132000.00|           120.00      72000.00|           140.00      84000.00|           111.00      66600.00
  46 |              .00          0.00|              .00          0.00|              .00          0.00|              .00          0.00
  47 |         1,500.00       3000.00|        13,000.00      26000.00|        20,000.00      40000.00|        18,000.00      36000.00
  48 |           250.00      75000.00|           170.00      51000.00|           250.00      75000.00|           255.00      76500.00
  49 |              .00          0.00|              .00          0.00|              .00          0.00|              .00          0.00
  50 |             4.00       5744.00|             3.50       5026.00|             4.00       5744.00|             4.00       5744.00
  51 |            19.00       1900.00|            19.00       1900.00|            20.00       2000.00|            22.00       2200.00
  52 |              .00          0.00|              .00          0.00|              .00          0.00|              .00          0.00
  53 |           535.00     160500.00|           170.00      51000.00|           325.00      97500.00|           295.00      88500.00
  54 |           530.00     159000.00|           170.00      51000.00|           425.00     127500.00|           290.00      87000.00
  55 |     1,000,000.00    1000000.00|     1,314,408.50    1314408.50|     1,300,000.00    1300000.00|     1,260,000.00    1260000.00

 TOT            A)     11,373,144.00           A)     13,153,104.00           A)     14,281,739.00           A)     13,205,234.00
                B)   105 DAYS X  32000         B)   100 DAYS X  32000         B)    77 DAYS X  32000         B)   114 DAYS X  32000
                   --------------------           --------------------           --------------------           --------------------
              A+B)     14,733,144.00         A+B)     16,353,104.00         A+B)     16,745,739.00         A+B)     16,853,234.00
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     |-------------------------------|-------------------------------
 ITEM|            SIXTH              |           SEVENTH
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
   1 |        40,000.00      40000.00|         5,000.00       5000.00
   2 |       937,500.00     937500.00|     1,500,000.00    1500000.00
   3 |            75.00      93000.00|            50.00      62000.00
   4 |         4,000.00       4000.00|         3,750.00       3750.00
   5 |        25,000.00      25000.00|        20,000.00      20000.00
   6 |        85,000.00      85000.00|        50,000.00      50000.00
   7 |         2,500.00       5000.00|         2,000.00       4000.00
   8 |         1,750.00       7000.00|         3,000.00      12000.00
   9 |             8.00       8000.00|             5.00       5000.00
  10 |         4,000.00       4000.00|        10,000.00      10000.00
  11 |            20.00        720.00|           100.00       3600.00
  12 |            20.00       1300.00|           300.00      19500.00
  13 |            22.00       9240.00|            20.00       8400.00
  14 |            65.00     286000.00|            20.00      88000.00
  15 |        75,000.00      75000.00|        25,000.00      25000.00
  16 |            94.00       8930.00|           200.00      19000.00
  17 |           400.00     268000.00|         1,500.00    1005000.00
  18 |           775.00     108500.00|         2,000.00     280000.00
  19 |           125.00      33750.00|           300.00      81000.00
  20 |           200.00      88000.00|            20.00       8800.00
  21 |             6.00       5220.00|            10.00       8700.00
  22 |           450.00       1800.00|           400.00       1600.00
  23 |             2.00       1280.00|             5.00       3200.00
  24 |            18.00       3420.00|            15.00       2850.00
  25 |           375.00       3000.00|           400.00       3200.00
  26 |         2,200.00       6600.00|         2,000.00       6000.00
  27 |           300.00      11700.00|           200.00       7800.00
  28 |             4.00        600.00|            10.00       1500.00
  29 |           155.00       9300.00|            80.00       4800.00
  30 |           155.00      40300.00|           120.00      31200.00
  31 |       102,000.00    2754000.00|       150,000.00    4050000.00
  32 |        65,000.00      65000.00|       200,000.00     200000.00
  33 |           950.00     209000.00|           400.00      88000.00
  34 |         1,400.00    2408000.00|         2,500.00    4300000.00
  35 |        26,000.00     624000.00|        20,000.00     480000.00
  36 |        31,000.00    2976000.00|        30,000.00    2880000.00
  37 |         1,400.00     168000.00|         3,000.00     360000.00
  38 |         1,100.00      33000.00|           750.00      22500.00
  39 |             2.20    1049400.00|             3.00    1431000.00



          04-2S9404                                                                                                BID245
          04-SON-128                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE 13
          04/11/06                                                                                                 04/12/06

     |-------------------------------|-------------------------------
 ITEM|            SIXTH              |           SEVENTH
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
  40 |           700.00       1120.00|           500.00        800.00
  41 |           900.00        990.00|           500.00        550.00
  42 |           500.00       2000.00|           300.00       1200.00
  43 |            18.00     396000.00|            30.00     660000.00
  44 |            19.00      87400.00|            30.00     138000.00
  45 |           150.00      90000.00|           300.00     180000.00
  46 |              .00          0.00|              .00          0.00
  47 |        22,000.00      44000.00|        20,000.00      40000.00
  48 |           250.00      75000.00|           500.00     150000.00
  49 |              .00          0.00|              .00          0.00
  50 |             7.00      10052.00|             5.00       7180.00
  51 |            20.00       2000.00|            10.00       1000.00
  52 |              .00          0.00|              .00          0.00
  53 |           235.00      70500.00|           300.00      90000.00
  54 |           235.00      70500.00|           300.00      90000.00
  55 |     1,425,000.00    1425000.00|     2,000,000.00    2000000.00

 TOT            A)     14,732,122.00           A)     20,451,130.00
                B)    93 DAYS X  32000         B)   134 DAYS X  32000
                   --------------------           --------------------
              A+B)     17,708,122.00         A+B)     24,739,130.00


